

55481 Response Data

Project	Contractor
Stevenson Drive, Edinburgh - Carriageway Resurfacing works – Submission: 13/3/23	Hillhouse Quarry Group Ltd
Redford Road, Edinburgh - Quick Quote contract Submission: 31/3/23	Luddon Construction Ltd
Canonmills, Edinburgh - Resurfacing works. Quick Quote contract - Submission: 2/5/23	Hillhouse Quarry Group Ltd
Kirk Brae, Edinburgh - Parkgrove Pedestrian Improvement works. Quick Quote contract. Includes pedestrian puffin crossing works - Submission: 30/5/23	Luddon Construction Ltd
Station Road, South Queensferry, Edinburgh - Carriageway & Footway works. Quick Quote contract - Submission: 14/6/23	Luddon Construction Ltd
Lauder Road, Grange, Edinburgh - Carriageway resurfacing works. Quick Quote contract - Submission: 15/6/23	Luddon Construction Ltd
A90 Road (Northbound), Edinburgh - Carriageway Resurfacing works.. A90 Northbound. Quick Quote contract. Submission: 23/6/23	Aggregate Industries UK Ltd
Corstophine, Edinburgh - CEC Framework. Active Travel Works; Lot 6 - Submission: 28/6/23	Luddon Construction Ltd
Hill House Road & Telford Road (Junction), Edinburgh - Junction improvement works - Submission: 13/7/23	Hillhouse Quarry Group Ltd
Waterloo Place, Edinburgh - Resurfacing works. Quick Quote contract - Submission: 17/7/23	JH Civil Engineering Ltd
A71 Calder Road, Edinburgh - Resurfacing works. Quick Quote contract - Submission: 24/7/23	MacLay Civil Engineering Ltd
Dundas Street, Edinburgh - Footway Street works; Phase 2. Quick Quote contract - Submission: 2/8/23	Hillhouse Quarry Group Ltd
Various locations (50 sites), Edinburgh - LEZ (Low Emission Zone) Mitigation Works contracts - Submission: 1/9/23	Luddon Construction Ltd
Commercial Street, Leith - Carriageway resurfacing - Submission: 8/9/23	Hillhouse Quarry Group Ltd
Causewayside, Newington - Carriageway resurfacing. Quick Quote contract - Submission: 16/10/23	Luddon Construction Ltd
Charlotte Square & Charlotte Street - Resurfacing Works. Quick Quote; Lot 2 - Submission: 28/9/23	JH Civil Engineering Ltd
Kaimes Junction & Straiton Road - Carriageway resurfacing works. Quick Quote contract - Submission: 28/9/23	Hillhouse Quarry Group Ltd
Priestfield Road - Resurfacing works and street lighting - Submission: 29/9/23	T&N Gilmartin Ltd
Grange Road & Salisbury Road - Quick Quote contract Phase 2, Lot 3 - Submission: 20/11/23	Hillhouse Quarry Group Ltd